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 Doc. ENQUIRY PURCHASE

 Code For For Fin. Cert.

 No. Appr. Inf. P C

1 1E 1E PO+2 2 2 2 BD
2 1E 1E PO+2 2 2 2 BD
3 1E 1E PO+2 2 2 2 BD
4 1E 1E PO-2
5 1E 1E 2 2 2 BD
6 1E PO+2 2 2 2 BD
7 2 2 2 BD
8 2 2 2 BD
9 1E 1E PO-2 2 2 2 BD

10 1E 2 2 2 BD
11 1E 2 2 2BD
12 1E 4 BD 2 2 2BD
13 1E 4 BD 2 2 2 BD

List of documents (Vendor Document List)

Instrumentation cables

Material Certificates

Inspection and test plan
Erection, operation and maintenance manual 

Specification Catalogue 

(submit with the Bid)

    PWC           =  Prior to Work Commencing

 General Notes: 6. Data column: e.g.  PO + 2         =  Purchase order + 2 weeks.  Symbols:

SCHEDULE OF REQUIRED TECHNICAL DOCUMENTATION
Item:  

 2. Language requirements:   Czech: Code No. 7, 10 / Other Codes:  Czech or English 7. An open space for Buyer´s approval stamp shall be reserved

DescriptionKralupy nad Vltavou, Česká republika 
For Inquiry

ORLEN Unipetrol RPA s.r.o.

File: 
24KOGO-ER-0473_0.xlsx

Document Description DateDate

Material requisition No.: 24KOGO-ER-0473

Page: 1 of 1

Doc. No.:

 4. Documents returned to Vendor for revision shall be resubmitted within 2 weeks. 9. Cost of bellow mentioned documents must be included in the bid. BD               =  Before Delivery

 1. Dimensions and calculations to be metric.                                           4 BD     =  4 weeks before delivery E                 =  sent by email in "pdf" form
P                 =  Prints or Copies

Date

 3. Documents shall show purchase order number, requisition number,      on all approval documents. C                 =  USB
      equipment number, Vendor's document No. and revision status. 8. Revision to be marked in a triangle near the change made. Fin. Cert.     =  Final Certified

 5. Final documents must be stamped "FINAL CERTIFIED".

24KOGO-ER-0473

List of deviations from Contractor specifications.

PO+3

Final quality documentation (including reports from production testing and final inspection acc. to ITP)

List of Recommended Pre-commisioning, Commisioning and Start-up Spares

KD-21024 Optimalizace GOHT

Note: For other commercial/shipping documents and requirements see commercial part of the inquiry.

Storage procedures ( up to 2 years )
Documentation for site erection PO+3

Cable Data Sheets 
Cable Arrangement Drawings

Transportаtion sketch and Packing information

PO+3


