
APPENDIX NO. 1 

 

TECHNICAL SPECIFICATION (TS) 
 

CONSTRUCTION OF THE HCL SYNTHESIS UNIT 
 

1. Introduction 
 

ANWIL S.A. uses a chlorine and sodium lye installation in membrane technology. Synthetic 

hydrochloric acid is used for the purification and electrolysis of brine. With this in mind, we 

intend to build a synthetic hydrochloric acid production unit. 
 

2. Brief description of the process 
 

The main raw materials for the production of synthetic hydrochloric acid will be chlorine gas 

and hydrogen gas. Chlorine gas will come from stream after the E141 chlorine. The 

hydrogen stream will come from a T181 hydrogen tank, that is a gasometer. A detailed 

specification of the streams can be found in APPENDIX NO. 2 – SPECIFICATION OF RAW 

MATERIALS AND CARRIERS. The generated synthetic hydrochloric acid will be used for the 

production of chlorine and sodium lye, while the surplus will be transported to storage tanks 

(located away from the installation). 
 

3. Projected scope of supplies 
 

Comprehensive performance of task referred to as  "THE CONSTRUCTION OF THE 

HYDROCHLORIC ACID SYNTHESIS UNIT” at ANWIL S.A., based on the EPC formula, 

comprising the technological installation of hydrochloric acid synthesis. We expect the 

construction of the complete synthetic hydrochloric acid unit with requisite infrastructure 

(including but not limited to: structures, traffic routes, trestle bridges, occupational safety 

and health equipment, fire protection devices, etc.) and its embedding into the existing 

installations in the locations specified in APPENDIX NO. 3 – PLOT BOUNDARIES. 
 

We expect that the newly-built unit will be based on available technology already used in 

industry (it will not be a prototype solution). The scope of supply in the project should 

include but not be limited to: 

• A site inspection to the location of the planned works; 

• Preparatory works including but not limited to: fencing the works area, preparation 

of  the construction facilities, securing machinery/equipment in the immediate 

vicinity of the work being carried out, etc.; 

• Supply of the Licence for the technological processes; 

• Development of the multi-discipline project documentation (site development design, 

architectural-construction design, technical design and detailed design), development 

of requisite manuals and other documentation required according to law; 

• Issuing, on behalf of  ANWIL, and  obtaining  all  requisite formal and legal decisions 

with arrangements for the comprehensive implementation of the task at hand, 

together with obtaining legally required decisions and permits; 



• Preparation of documentation on the ground substrate examination in the location 

where the works are to be performed (together with the geotechnical opinion) to the 

layer of load-bearing soil, but not less than 10 m deep, and the assessment of 

environmental aggression of water and land. 

• Confirmation that if the geological survey confirms the necessity of piling, then such 

piling will be performed under the building/facilities to the depths arising from the 

geological documentation (to be entered as a separate item in the commercial 

quotation. If not required, the scope of the works and the value of the remuneration 

will be reduced by the amount stated); 

• Should the existing structural elements be used, e.g. supports, trestle bridges, 

foundations, etc., the Contractor is obliged to prepare a physical inventory of the 

existing condition and an expert opinion on the technical condition of the elements 

used, together with strength calculations to confirm their suitability for using in the 

newly designed elements. Should the load-bearing  capacity prove insufficient, the 

Contractor is  obliged to develop a design of reinforcement or design of new support 

structures; 

• Demolition works required for the comprehensive implementation of the project (if 

necessary, development of a demolition design). 

• Relocation of underground infrastructure in the event of a collision. 

• If necessary, development of a design for the road and installation sectors. 

• Confirmation that the bidder will manage the earth and debris from the excavations 

for the installation; 

• Confirmation that materials for the pressure equipment come with an acceptance 

certificate 3.1 according to EN 10204, and the manufacturer of the materials has a 

proper quality assurance system in place, certified by a competent body established 

in the EU and subjected to a specific assessment of the materials for compliance with 

the PED; 

• Confirmation of the origin of equipment and installations from  recognised suppliers 

together with the place of manufacture in the EU, USA, Canada, South Korea, Japan, 

and the maintenance of such equipment is located in the EU; 

• Design, execution and assembly, with all connections to the existing installation, 

launch and positive test of the brand new hydrochloric acid synthesis unit together 

with requisite protection against weather conditions on the construction site; 

• Design, execution and assembly, with all connections to the existing installation, of 

meters of raw materials and energy carriers (electricity, cooling water) requisite for 

the operation of the unit); 

• Design and assembly of  safety devices of hot surfaces, emergency showers at every 

level of the installation, antisplash bands, marking of the installation and pipelines, 

protection and drain trays, detectors, staircases (ladders are unacceptable), 

maintenance platforms and emergency lighting; 

• Design and execution of support  structures and pipelines based on ANWIL S.A.'s 

guidelines on fire resistant protection devices. The protection system should be agreed 



with ZSP ANWIL; 

• Execution of anti-corrosion protection for all steel elements in accordance with the 

technical requirements for the execution and acceptance of anti-corrosion protection 

for renovation, modernization and newly planned investment projects of ANWIL S.A. 

• Design and execution of pressure devices, so  that all supervision periodical tests may 

be performed (pressure test, internal review) in compliance with applicable legal 

provisions and proposing and preparing an alternative scope and time schedule of 

NDT tests, which will be agreed with and approved by appropriate supervising units, 

the Office of Technical Inspection and ANWIL S.A.'s experts in a specific discipline The 

Contractor will prepare a manual for supervision periodical tests as regards the 

performance of the aforementioned tests. 

• For each device, base ultrasound measurements are to performed of wall thickness 

according to the measurement grid agreed with the Office of Technical Supervision 

and experts in a specific discipline. All such measurements are to be documented with 

reports and presented in the specification below. 

• Compilation of all devices (in EXCEL file with the extension .xlsx)  located on the newly 

constructed facility, containing technical data and a description of the operation of 

each device; 

• Purchase and delivery of all  requisite devices, piping with instrumentation and 

performance of comprehensive assembly works; 

• Purchase and delivery of devices requisite for the safe operation of the installation – 

occupational safety and health, fire protection installations, together with marking of 

the installations with required pictograms; 

• Intersystem connections with the existing installation (raw materials, carriers, 

product, waste water); 

• Acquiring Environmental Permits  and changes of the Integrated Permit for the 

undertaking, which will enable the construction, launch and use of the hydrochloric 

acid synthesis unit; 

• Protection trays to drain leakages on all levels of the structure; 

• A package of specialised training courses requisite to conduct and complete the 

investment properly; 

• Staff training in operation of the technological process; 

• Training Maintenance System specialists in assembly and maintenance. 

• Author's supervision of the performance of the works; 

• Development of the multi-discipline as-built documentation according to ANWIL S.A.’s 

standards; 

• Performance of cleaning works including supplementary works within the task area; 
 

Note: quotations and the agreement will be based on EPC formula 
 

 



4. Basic requirements as regards the functioning of the new hydrochloric acid synthesis 

unit 

We expect that the new unit: 

• Will generate synthetic hydrochloric acid of at least 32% w/w concentration; 

• Will allow stable operation from 30% to 100% of nominal capacity based on one 

indicated chlorine gas stream located after the E141 chlorine cooler. 

• Will reach the expected parameters of outgoing technological flows (APPENDIX No. 1 

to TS – REQUIRED PARAMETERS OF PROCESS FLOWS 

• It will come equipped  with an operating (buffer) tank with a pump to send the acid to 

the stagnant tank; 

• It will come equipped with an operating (buffer) tank with a pump for a stable supply 

of demineralised water to the installation; 

• Will be controlled and steered by a DCS system, compatible with the one existing in 

our installation; 

• The blockade system will be effected by the ESD system; 

• The node should be designed and constructed in such a manner as for the connection 

to the other parts of the chlorine-alkaline installation and launch to require the 

minimum downtime of the entire installation; 

• The acoustic pressure level generated by  the  synthesis unit will not exceed 80 dB (noise 

measured at the distance of 1 metre from the device); 

• The noise level generated by the entire installation fulfils the legal requirements; 

• Ensuring parts for commissioning and putting into operation; 

• List and cost of spare parts for 2 years of operation. 

 

5. Expected process guarantees 

• Concentration, temperature and content of contaminants  in the synthetic 

hydrochloric acid in compliance with APPENDIX NO. 1 – REQUIRED PROCESS FLOW 

PARAMETERS; 

• Consumption of raw materials and carriers: 

➢ Consumption of cooling water [m3/t HCl wp. 100%]; 

➢ Consumption of electricity [kW/t HCl wp. 100%]; 

➢ Consumption of chlorine (Cl2 wp. 100%) [kg/t HCl wp. 100%]; 

➢ Consumption of hydrogen [kg/t HCl wp. 100%]; 

➢ Consumption of demineralised water [m3/t HCl wp. 100%]; 

 

6.   The technical quotation should include at least (as arranged below  and according to 

the following order of issues) 

• Statement on the performance of the full scope as defined in the request for 

proposals; 

• Technical description of the subject matter of the tender and the manner of execution 

enabling the assessment of the compliance level of the scope subject to a quotation 



with the detailed requirements defined in the technical specification in all the 

disciplines; 

• Dimensional sketches of the installation on offer; 

• Description of the process; 

• Initial time schedule of the performance of the investment; 

• Simplified process diagrams (pressure, temperature, stream content); 

• Specification of procedural guarantees in accordance with point 5 of the TS; 

• The list of key devices and Control and Instrumentation Equipment; 

• Confirmation of the performance on behalf of ANWIL S.A. of all formal, legal and 

administrative activities (including the preparation of amendments to the Integrated 

Permit) for the comprehensive implementation of the task at hand; 

• Confirmation of the  preparation of  the documentation of the ground  investigation at 

the site of the works together with issuing the geotechnical opinion; 

• Confirmation of piling (if necessary); 

• Confirmation of the preparation of a multi-discipline construction design to obtain the 

Polish building permit; 

• Confirmation of obtaining a decision on environmental conditions and its 

finality; 

• Provision of the author's supervision; 

• Confirmation of the performance of a detailed design in all the required disciplines, 

including such details as may be not included in the construction designed and detailed 

technical requirements of ANWIL SA; 

• Confirmation of the acquisition of the construction permit by the bidder together with 

all requisite arrangements (occupational safety and health, fire production, etc.) and 

permits for the operation of the installation; 

• Confirmation of the delivery of Certificates of Constancy of Performance, Certificate of 

Approval, KOT, EOT, Declaration of Performance, Certificates of Conformity; 

• Confirmation of the performance of deliveries; 

• Confirmation of the delivery of such interlocking equipment as to enable the 

application of the ANWIL S.A. LOTO (Lock-out/Tag-out) system, whereas any and all 

equipment and apparatus supplied should be suitable for the application of the LOTO 

system; 

• Confirmation of the comprehensive performance of all construction and assembly 

works; 

• Confirmation of the performance of the mechanical and technological commissioning; 

• Confirmation of the preparation of documentation for the registration of  equipment / 

apparatus / pipelines with the Office of Technical Inspection / Transport Technical 

Supervision / Technical Inspection Authority and their registration with the relevant 

organs of the Office of Technical Inspection / Transport Technical Supervision / 

Technical Inspection Authority with obtaining administrative decisions to authorise 

their operation 

• Confirmation of the completion of the scope of works pursuant to APPENDIX NO. 4 – 



REQUIREMENTS OF THE INSPECTION DEPARTMENT OF THE OFFICE OF TECHNICAL 

INSPECTION / TRANSPORT TECHNICAL SUPERVISION / TECHNICAL INSPECTION 

AUTHORITY. 

• Confirmation of the completion of the HAZOP analysis, classification of explosion 

hazard zones and the EPD (Explosion Protection Document) in accordance with the 

internal regulation in force at ANWIL S.A. and submission of quantitative data of 

SEVESO III substances (required for updating the documentation of the High Risk 

Facility); 

• Confirmation of the data for the development of the manuals specified in APPENDIX 

NO. 9 – DATA FOR THE DEVELOPMENT OF MANUALS; 

• Confirmation of the preparation of the evacuation plan for the building; 

• Confirmation of the development of the following manuals:  workstation,  machine and 

equipment operation, occupational safety and health, environmental protection, fire 

safety in accordance with the internal regulations in force at ANWIL S.A.; 

• Confirmation of the creation of a construction facility book in accordance with the 

Polish Construction Law; 

• Confirmation of a training organised for the supervision, installation operation, 

Maintenance System personnel in the operation of the installation, devices, apparatus 

and maintenance of technological operation; 

• Confirmation of the delivery of the detailed design and as-built design to ANWIL  S.A., 

requisite for the operation of the installation in compliance with the Polish legal 

provisions and other requirements in line with the good engineering practices and 

standards effective at ANWIL S.A.; 

• Confirmation that the bidder has participated in a site inspection and acknowledged 

the conditions and the scope of the works directly at the facility; 

• The Contractor's confirmation of the acknowledgement and application of  

technical conditions of execution and acceptance by ANWIL S.A.; 

• Confirmation of documents uploading to the ARCHEO system; 

• Confirmation by the Contractor of the implementation of the AUR system; 

• Confirmation of issuing the declaration of conformity CE,  confirming compliance with 

proper directives and harmonised standards – respectively of the completed 

installation/machine 2A; 

• Potential exclusions from the scope of supplies. 

 

Note: all documents should be delivered in Polish or in Polish and in English. 

 

7. Standards 

• The design and equipment must be in compliance with the legal provisions applicable 

in Poland and in the European Union; 

• The engineering documentation must be prepared in accordance with the applicable 

Polish standards, regulations and ANWIL S.A. policies. 

• All the equipment supplied must be CE- or B-marked; 



• The marking system of devices, instrumentation, pipelines, valves, blockades, etc. 

should comply with the system applied at ANWIL S.A.'s installation and must be 

accepted by ANWIL S.A. 

8. Miscellaneous requirements/information 

• The quotation should be submitted in Polish or in Polish and in English; 

• ANWIL S.A.'s  specialists can visit at least one (1) reference installation designed and 

implemented by the bidder; 

• This specification with the request has been sent to suppliers of technology and to 

engineering companies. It may happen that engineering companies may apply to 

suppliers of technology with request for the same design. 

• It is the Contractor's responsibility to be familiar and comply with the Internal 

Organisational Regulations (IOR) of ANWIL S.A., including the Technical Standards of 

ANWIL S.A. (Annex 16) for the respective disciplines; 

9. Requirements as regards the unit 

 

9.1. The requirements of the following disciplines:  Control and Instrumentation 

Equipment, construction, mechanical, electrical and centrifugal machinery for the unit 

are specified in: 

• APPENDIX NO. 5 – CONSTRUCTION DISCIPLINE REQUIREMENTS 

• APPENDIX NO. 6 – ELECTRICAL DISCIPLINE REQUIREMENTS 

• APPENDIX NO. 7 – CONTROL REQUIREMENTS 

• APPENDIX NO. 11 – MECHANICAL DISCIPLINE REQUIREMENTS 

• APPENDIX NO. 16 – TECHNICAL STANDARDS OF ANWIL S.A. 

9.2. Requirements for corrosion and chemical resistance 

All the steel elements except acid-resistant steel should be protected against 

corrosion in atmosphere corrosivity class C5 according to PN-EN ISO 12944-2. 

Materials of one system of protection devices should be used. Anti-corrosion 

painting sets of the following companies: Hempel, Teknos, International have been 

checked and are used on the premises of ANWIL S.A. . The technology of protection 

devices must be agreed and accepted by the Ordering Party. The detailed 

information is contained in the Technical requirements for the execution and 

acceptance of anti-corrosion protection for renovation, modernisation works and 

newly planned investment projects at ANWIL S.A. The temperature of the pipelines 

must also be considered when selecting a system corrosion protection system. 

 

The chemical protection should be selected according to the carrier 

involved. 

 

NOTE: support structures of apparatus and pipelines should be protected pursuant to 

ANWIL S.A.'s guidelines on fire resistant protection devices.   The protection system 



should be agreed with ZSP ANWIL; 

 

9.3. Environmental protection requirements 

• The technology used should ensure compliance with environmental protection 

requirements and regulations, including such BAT requirements as may apply to 

the installation, as well as requirements under national law. The technology used 

must not cause emission standards to the environment to be exceeded, both at 

the stage of project implementation and installation operation; 

• The installation should emit the lowest possible noise  and the  lowest possible 

levels of potential emissions to air and waste water; 

• Application of ANWIL S.A. Technical Standards and guidelines for contractors 

working on the premises of ANWIL S.A. during the design and execution stages. 

• Obtaining Environmental Permits for the undertaking; 

• Analysis of the risk of soil, ground and groundwater contamination by 

substances causing such risk where necessary: initial report on the status of soil, 

ground and groundwater contamination by substances causing such risk; 

• Before commissioning the installation, the Contractor will conduct 

measurements related to emissions into the air in the event of new potential 

emission sources emerging.  These measurements will be conducted pursuant to 

the currently applicable legal provisions; 

• Before commissioning the installation, the Contractor will conduct noise 

emission measurements.  Such measurements will be conducted pursuant to the 

currently applicable legal provisions and in accordance with the applicable 

standards within this scope; 

• Waste management requirements: 

➢ At the stage of applying for the decision on environmental conditions, the 

Contractor will indicate the method of the management of such waste as 

may be generated both during the construction and subsequent operation 

of the project and specify the type and catalogue name of such waste 

(waste code). In addition, the Contractor will specify the quantity of waste 

generated (in Mg/year unit) together with: a brief description of the origin 

of its generation, its physical and chemical properties; should the waste be 

classified as hazardous, the Contractor will indicate its properties to confirm 

the aforementioned classification. The Contractor will confirm this 

information in the detailed design; 

➢ The Contractor will be responsible for the waste generated during the 

construction stage of the installation and will, at its own expense, dispose of 

such waste (other than steel scrap) generated during the performance of 

the task to a suitable landfill site; 

➢ Scrap from dismantling works, generated in the course of the task, is the 

property of the Ordering Party. During the works, the Contractor will store 

such scrap metal in a designated area. Upon completing the works, the 

Contractor will transfer such scrap metal to the designated scrap site 



located at Anwil S.A. and provide scrap metal return documents with 

weighing reports and a list of waste generated. The method of scrap 

segregation and preparation is specified in the guidelines of the Order 

entitled "Management of scrap metal and waste intended for resale at 

ANWIL S.A.," available on the Ordering Party's website; 

➢ The Contractor is obliged to have agreements with authorised waste 

collectors and, at the request of the Ordering Party, to present relevant 

documents to confirm the transfer of the aforementioned waste. The site 

will be tidied up before the installation is put into service; 

➢ Having rendered the service, the Contractor becomes the Waste Producer 

and assumes full liability for its initial storage, transport and delivery to an 

authorised recipient. 

 

The list of internal organisational regulations binding for contractors is published at: 

http://www.anwil.orlen.pl/PL/StrefaZakupow/Strony/Wytyczne- ANWIL-dla-Oferentow-

i-Wykonawcow.aspx 

 

9.4. Documentation requirements 

• APPENDIX NO. 4  – REQUIREMENTS OF THE INSPECTION DEPARTMENT: 

OFFICE OF TECHNICALINSPECTION / TRANSPORT 

TECHNICAL SUPERVISION / TECHNICAL INSPECTION 

AUTHORITY 

• APPENDIX NO. 8  – DOCUMENTATION REQUIREMENTS 

• APPENDIX NO. 9  – DATA FOR THE DEVELOPMENT OF MANUALS 

• APPENDIX NO. 17 – DESIGNATION OF INSTALLATIONS 

9.5. Fire requirements. 

• APPENDIX NO. 10 – DESIGN GUIDELINES AND FOR THE PREPARATION OF 

FIRE PROTECTION DOCUMENTATION 

9.6. Process Safety Requirements 

• APPENDIX NO. 14 – PROCESS SAFETY REQUIREMENTS 

 

9.7. Occupational Safety and Health Requirements 

• APPENDIX NO. 15 – OCCUPATIONAL SAFETY AND HEALTH REQUIREMENTS 

9.8. Requirements for the chemical alarm and telecommunications system 

http://www.anwil.orlen.pl/PL/StrefaZakupow/Strony/Wytyczne-ANWIL-dla-Oferentow-i-Wykonawcow.aspx
http://www.anwil.orlen.pl/PL/StrefaZakupow/Strony/Wytyczne-ANWIL-dla-Oferentow-i-Wykonawcow.aspx
http://www.anwil.orlen.pl/PL/StrefaZakupow/Strony/Wytyczne-ANWIL-dla-Oferentow-i-Wykonawcow.aspx


• APPENDIX NO. 12 – CHEMICAL ALARM SYSTEM REQUIREMENTS 

• APPENDIX NO. 13 – TELECOMMUNICATIONS SYSTEM REQUIREMENTS 

 

 

List of appendices to the TECHNICAL SPECIFICATION: 

 

APPENDIX NO. 1 to TS  – REQUIRED PARAMETERS OF PROCESS FLOWS 

APPENDIX NO. 2 to TS  – SPECIFICATION OF SURFACES AND CARRIERS 

APPENDIX NO. 3 to TS  – BORDERS OF THE PLOT 

APPENDIX NO. 4 to TS  – REQUIREMENTS OF THE INSPECTION DEPARTMENT: OFFICE OF 

TECHNICAL INSPECTION / TRANSPORT TECHNICAL SUPERVISION / 

TECHNICAL INSPECTION AUTHORITY 

APPENDIX NO. 5 to TS  – CONSTRUCTION DISCIPLINE REQUIREMENTS 

APPENDIX NO. 6 to TS  – ELECTRICAL DISCIPLINE REQUIREMENTS 

APPENDIX NO. 7 to TS  – CONTROLS REQUIREMENTS 

APPENDIX NO. 8 to ST  – DOCUMENTATION REQUIREMENTS 

APPENDIX NO. 9 to TS  – DATA FOR THE DEVELOPMENT  OF MANUALS 

APPENDIX NO. 10 to TS  – GUIDELINES FOR THE DEVELOPMENT AND PREPARATION OF 

DOCUMENTATION AS REGARDS FIRE PROTECTION 

APPENDIX NO. 11 to TS  – MECHANICAL DISCIPLINE REQUIREMENTS 

APPENDIX NO. 12 to TS  – CHEMICAL ALARM SYSTEM REQUIREMENTS 

APPENDIX NO. 13 to TS – TELECOMMUNICATIONS SYSTEM REQUIREMENTS 

APPENDIX NO. 14 to TS  – PROCESS SAFETY REQUIREMENTS 

APPENDIX NO. 15 to TS  – OCCUPATIONAL SAFETY AND HEALTH REQUIREMENTS 

APPENDIX NO. 16 to TS  – TECHNICAL STANDARDS OF ANWIL S.A. 

APPENDIX NO. 17 to TS  – DESIGNATION OF INSTALLATIONS 

APPENDIX NO. 18 to TS  – TEMPORARY FACILITIES – Manual and annexes 


